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▪Object of the call

▪ Batch 2 – Execution of stamping tools and checking fixtures for sheet metal skin parts- Stamping Tool sets 

and checking fixtures for : panel inner quarter LH and RH, wheelhouse rear outer LH and RH, roof normal, 

roof with sunroof
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▪ Object of the Project is represented by the building of the following equipments:

A. Fabrication and delivery of the following equipments:

▪ 16 Stamping dies
▪ 1 Blanking die

▪ 5 Checkingfixtures
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• Reception at TCR France of IOD parts = Of Tool parts S11 2023

• Reception first measured parts S15 2023

• Tool delivery in customer’splant (RCP) S40 2023

• End of commissioning approval (ATFMR) S49 2023

• Technical performance review achievement after implementation (COP) S48 2024




