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EXECUTIVE SUMMARY

"Object of the call

= Batch 2 — Execution of stamping tools and checking fixtures for sheet metal skin parts- Stamping Tool sets
and checking fixtures for : panel inner quarter LH and RH, wheelhouse rear outer LH and RH, roof normal,
roof with sunroof
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OBJECT OF THE PUBLIC CALL

" Object of the Project is represented by the building of the following equipments:

A. Fabrication and delivery of the following equipments:

® 16 Stamping dies
= 1 Blankingdie
= 5 Checkingfixtures

Department / Date PDACIA 3 | Renault Confidential C]




PLANNING

°* Reception at TCR France of IOD parts = Of Tool parts S11 2023

° Reception first measured parts S15 2023

* Tool delivery in customer’s plant (RCP) S40 2023

* End of commissioningapproval (ATFMR) $49 2023

* Technical performancereview achievement after implementation (COP) S48 2024
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