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Purchasing of to ensure the assembly between body parts.

- 8 spot welding jigs to ensure geometry, welding, spot welding completion;

- 2 arc welding stations;

- 2 bodysealant stations.
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▪ Object of the Project is represented by the manufacturing, installing and commisionning of the

following equipments:

• 2 jigs ensuring geometry and spot welding concerning the perimeter of the rear unit;

• 6 jigs ensuring geometry and spot welding for the perimeter bodymain

• 2 bodysealant stations for the perimeter bodymain;

• 2 arc welding stations concerning perimeter bodymain
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• Reception (RCP) S46 2023

• Technical agreement after certtification of trial parts (ATFMR) S10 2024

• Technical process production approval (ATMP) S38 2024

• Technical performance review achievement after implementation (COP) S18 2025




