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EXECUTIVE SUMMARY

"Object of the call

" Batch3 — Execution of stamping tools and checking fixtures for structural sheet metal parts - Stamping
Tool sets and checking fixtures for : frame front door LH and RH, reinforcement center pillar LH and RH ,
floor side part central LH and RH, tunnel
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OBJECT OF THE PUBLIC CALL

" Object of the Project is represented by the building of the following equipments:

A. Fabrication and delivery of the following equipments:

® 12 Stamping dies
= 9 Checkingfixtures
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PLANNING

* Reception at TCR France of 10D parts = Of Tool parts
* Reception first measured parts
* Tool delivery in customer’s plant (RCP)

* End of commissioningapproval (ATFMR)

* Technical performancereview achievement after implementation (COP)
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