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▪

➢ – Studies, realization, on site installation and commissioning for the following equipment:

1. Manipulator for aluminum main casing

2. Manipulator for inferior cover screwing

3. Manipulator for batteries modules

4. Manipulator for batteries modules screwing

5. Manipulator for superior cover screwing

6. Manipulator for fully assembledbatteries

7. Complete installation for deposeof thermal paste

The manipulators no 1, 3, 6 will be used for operator-assisted handling of the electric battery components as well as the fully 
assembled battery.

Manipulators no 2, 4, 5 have the role of semi-automatically screwing devices for the battery covers, as well as 
fixing/screwing the battery modules inside the aluminum main casings.

Installation 7 is a fully automatic installation that, with the help of a FANUC approved robot, robot which will be supplied by 
DACIA, will deposit thermo-conductive paste cords inside the battery casings. The quality and control of the applied cords 
will be done with a VISIO 3D system.
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• End of studies and design approval (ATFE) S07 2023

• Customer reception (RCP) S28 2023

• Commissioning approval (ATFMR) S39 2023

• Process and production approval (ATMP) S04 2024

• Notice for obtaining the performances (COP) S28 2024




