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▪Object of the call

Purchasing of 92 welding stations for the integration of the BIGSTER model in the bodyshop

manufacturing line, containing the welding guns, associated equipments and conexions for spot 

welding process
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▪ Object of the Project is represented by the manufacturing, installing and comissioning of the 

following equipments:

1. 4 welding stations front unit perimeter;

2. 10 welding stations front floor perimeter;

3. 5 welding stations rear unit perimeter;

4. 20 welding stations body side perimeter;

5. 1 fixed welding stations body main perimeter;

6. 20 welding stations front door perimeter;

7. 22 welding stations rear door perimeter;

8. 10 welding stations trunk door perimeter;
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• Reception (RCP) S30 2023

• Technical agreement for production (ATMP) S15 2024




