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▪Object of the call

▪ Batch3 – Execution of stamping tools and checking fixtures for structural sheet metal parts - Stamping 

Tool sets and checking fixtures for : frame front door LH and RH, reinforcement center pillar LH and RH , 

floor side part central LH and RH, tunnel



Renault3 Confidential CDepartment / Date

▪ Object of the Project is represented by the building of the following equipments:

A. Fabrication and delivery of the following equipments:

▪ 12 Stamping dies
▪ 9 Checkingfixtures
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• Reception at TCR France of IOD parts = Of Tool parts S11 2023

• Reception first measured parts S15 2023

• Tool delivery in customer’splant (RCP) S40 2023

• End of commissioning approval (ATFMR) S49 2023

• Technical performance review achievement after implementation (COP) S48 2024




